
	
	
Scenario	1	–	Thrift	Savings	Plan	Pricing	Error		
		
Background/Problem:		
Pricing	errors	do	not	happen	often,	but	when	they	occur,	they	have	a	significant	impact	on	the	
Thrift	Savings	Plan.		Pricing	errors	can	be	caused	by	transmission	issues,	manual	input,	or	large	
transaction	errors	that	impact	that	day’s	price.		Uncorrected	errors	also	compound	with	each	
business	day	that	passes.			
	
	
Current	Process/Environment:	
Detailed	analysis	is	performed	within	the	recordkeeping	system	to	determine	all	impacted	
participants	and	beneficiaries	that	had	a	fund	balance	greater	than	zero	in	the	impacted	fund(s)	at	
the	time	of	the	error.		Breakage	at	a	Fund/Source	level	is	then	determined	for	each	participant	and	
beneficiary	and	provided	to	the	FRTIB	for	review	and	approval.		Breakage	is	then	processed	by	the	
Special	Processing	Unit	at	a	Fund/Source	level	into	the	G	Fund.			Breakage	can	become	increasingly	
complicated	if	multiple	business	days	have	passed	and	participants/beneficiaries	have	processed	
transactions	against	their	account.	
	
	
Assumptions:		
For	the	purposes	of	this	Scenario,	Offerors	shall	assume:				
 Resources	will	be	provided	with	the	skills	required	(see	resources	table	below)	to	pull	detailed	

information	from	the	Omni	system	and/or	DB2	to	complete	this	task.	
 This	task	is	a	high	priority.		If	emergency	personnel	are	going	to	be	utilized	to	prevent	further	

impacts	to	daily	operations,	this	shall	be	addressed.				All	labor	resources,	including	hours,	skill	
classifications,	and	loaded	labor	rates	associated	with	this	Scenario	must	be	fully		described	in	
the	table	below.	

	
	
Period	of	Performance:			
The	period	of	performance	is	this	Scenario	is	October	1,	2013	through	September	30,	2014.	
	
	
Proposal	Requirements:	
For	this	Scenario,	the	Offeror	shall	outline	a	full	project,	addressing	cost,	schedule,	and	resources.		
The	Offeror	shall	present	their	complete	process	and	approach,	including	both	technical	and	
management	and	shall	provide	the	necessary	communications	plan,	risk	management	plan,	and	
support	required	from	the	Government	staff	or	other	FRTIB	support	contractors.	
	
The	Offeror	shall	address	assumptions,	underlying	rationale,	and	quantified	efficiencies.	
	
Required	Contractor	Resources:	
The	contractor	shall	be	responsible	for	all	work	associated	with	the	analysis	and	identification	of	
impacted	participants.		The	contractor	shall	calculate	and	provide	detailed	instructions	for	the	
correction	to	FRTIB	for	review	and	approval.		Contractor	shall	be	available	during	the	correction	
process	for	any	issues	or	questions	requiring	resolution.	
	
	



	
	
	
	
Location:		
All	work	shall	be	performed	at	the	contractor’s	location.	
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